
 

 

ADDENDUM #1 – 2016 STREET RECONSTRUCTION PROJECT 

4/27/2016 

PROJECT #2016-06 

 
The purpose of this addendum to the 2016 Street Reconstruction Project is to provide the 

contractor with the proposal form to allow for adequate completion of the bid and provide 

adjusted quantities specified pertaining to the Timberwood Phases of the project.  This 

addendum shall be attached to the Contract Documents and included as part of said Contract 

Documents. Items herein shall take precedence over any clauses which they modify in the 

Contract Documents or portions of drawings which they modify or supplement. 

 

1. ADD PROPOSAL FORM with the revised bid proposal form for bid certification and 

signatures attached to this addendum. 

2. CHANGE CL5 MNDOT Spec from 3135 to 3138 to allow for proper gradation chart for 

base material.  Location is in special provisions para 11. 

3. REPLACE PROPOSAL QUANTITY FORM with attached form to reflect changes in 

quantity described below. 

4. CHANGE LINE 7 Remove Curb and Gutter from 17685 to 24948.  Changes in qty only 

affects the Timberwood Phases of the project, see Attached SEQ for Phase breakdown. 

5. CHANGE LINE 9 Remove Bituminous Pavement from 19428 to 39318.  Changes in qty 

only affects the Timberwood Phases of the project, see Attached SEQ for Phase breakdown. 

 Assumption is a pavement of 2” non wear course, and 1.5” wear course. 

6. CHANGE LINE 20 Common Excavation from 11414 to 8134.  Changes in qty only 

affects the Timberwood Phases of the project, see Attached SEQ for Phase breakdown. 

7. CHANGE LINE 26 Aggregate Base, CL5 or CL7 (CV) from 19334 to 15146.  Changes 

in qty only affects the Timberwood Phases of the project, see Attached SEQ for Phase 

breakdown. 

8. CHANGE LINE 29 TYPE SP 9.5 WEARING COURSE MIXTURE (SPWEA340B) - 

1.5" THICK from 26106 to 47330.  Changes in qty only affects the Timberwood Phases of 

the project, see Attached SEQ for Phase breakdown. 

9. CHANGE LINE 31 TYPE SP 12.5 NON WEARING COURSE MIXTURE 

(SPNWB330B) - 2" THICK from 16271 to 36445.  Changes in qty only affects the 

Timberwood Phases of the project, see Attached SEQ for Phase breakdown. 



 

 

10. CHANGE LINE 34 Bituminous Material For Tack Coat from 2448 to 3508.  Changes in 

qty only affects the Timberwood Phases of the project, see Attached SEQ for Phase 

breakdown. 

11. CHANGE LINE 54 Concrete Curb And Gutter Design Surmountable from 15881 to 

23344.  Changes in qty only affects the Timberwood Phases of the project, see Attached 

SEQ for Phase breakdown. 

12. Attached is the updated SEQ. 

13. Attached is the updated proposal form quantity sheet. 

 
Please contact the Engineering Department, 763-494-6350, with any questions. 
 

Thank You, 

Joseph Bzdok 
Project Coordinator 
City of Maple Grove 



PROPOSAL FORM 
 
The final amount of the contract shall be determined by multiplying the final measured 
quantities of the various items actually constructed and installed by unit prices stated 
therefore, in the manner prescribed in the specifications.  However, the low bidder shall 
be determined by adding the sums resulting from multiplying the quantities stated by 
the unit prices bid therefore. 
 
Accompanying this bid is a bidder’s bond, certified check or cash deposit in the amount 
of at least 5% of the amount of the bid made payable to The City of Maple Grove and 
the same is subject to forfeiture in the event of default on the part of the undersigned or 
failure on the part of the undersigned to execute the prescribed contract and bond 
within fifteen (15) days after its submittal to owner. 
 
In submitting this bid, it is understood that the owner retains the right to reject any and 
all bids and to waive irregularities and informalities therein, and to award the contract in 
the best interests of the Owner. 
 
It is understood that bids may not be withdrawn for a period of thirty (30) days after the 
date and time set for the opening of bids.  It is understood that the Owner reserves the 
right to retain the certified check or bond of the three (3) lowest bidders as determined 
by the Owner for a period not to exceed thirty (30) days after the date set for the 
opening of bids. 
 
The undersigned acknowledges all addenda issued (Add #1) for this bid. 
 
      Respectfully Submitted, 
 
By:_________________________________   (A Corporation) 
    (An Individual) 
    (A Partnership) 
TITLE:______________________________ 
 
 
Bidder’s E.I.Number (Number used on Employer’s Quarterly Federal Tax Return, U.S. 
Treasury Department Form 941):-
_________________________________________________________ 
 
 
 
 
I hereby certify that: (bidder’s name)____________________________ has reviewed 
the City of Maple Grove Standard Specifications for Utility and Street Construction 
2016.  The specifications may be obtained from the City of Maple Grove-Engineering 
Department website: http://www.maplegrovemn.gov/departments/engineering. 
 
 
   ____________________ 
  Name: 

http://www.maplegrovemn.gov/departments/engineering
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NO. ITEM DESCRIPTION UNITS QTY UNIT COST AMOUNT

1 MOBILIZATION LUMP SUM 1

2 INCENTIVE PHASE 1 TIMBERWOOD/GLEASON ESTATES ONLY LUMP SUM 1 $20,000.00 20,000.00$                                        

3 INCENTIVE PHASE 2 TIMBERWOOD/GLEASON ESTATES ONLY LUMP SUM 1 $20,000.00 20,000.00$                                        

4 INCENTIVE BONUS FOR ARBOR LAKES PKWY, JEFFERSON HWY, FIRE STATION #4 LUMP SUM 1 $20,000.00 20,000.00$                                        

5 COMMON LABORER HR 12

6 EQUIPMENT RENTAL HR 12

7 REMOVE CURB & GUTTER LIN FT 24948

8 REMOVE CONCRETE WALK SQ FT 355

9 REMOVE BITUMINOUS PAVEMENT SQ YD 39318

10 REMOVE CONCRETE DRIVEWAY PAVEMENT SQ YD 2413

11 REMOVE BITUMINOUS DRIVEWAY PAVEMENT SQ YD 745

12 REMOVE MANHOLE OR CATCH BASIN EACH 1

13 REMOVE CASTING ASSEMBLY EACH 9

14 SAWING CONCRETE PAVEMENT (FULL DEPTH) LIN FT 2335

15 SAWING BITUMINOUS PAVEMENT (FULL DEPTH) LIN FT 4344

16 SALVAGE CASTING ASSEMBLY EACH 96

17 SALVAGE BRICK/STONE PAVERS SQ FT 72

18 SALVAGE STREET SIGN EACH 2

19 SALVAGE AND INSTALL MAILBOX AND SUPPORT EACH 157

20 COMMON EXCAVATION CUBIC YD 8134

21 SUBGRADE EXCAVATION CUBIC YD 1365

22 SELECT GRANULAR BORROW CUBIC YD 500

23 GEOTEXTILE FABRIC TYPE V SQ YD 1000

24 3" MINUS STABILIZATION AGGREGATE CUBIC YD 1365

25 STREET SWEEPER (WITH PICKUP BROOM) HR 85

26 AGGREGATE BASE, CLASS 5 OR CLASS 7 (CV) TON 15146

27 MILL BITUMINOUS SURFACE (1.5") SQ YD 10885

28 MILL BITUMINOUS SURFACE (2") SQ YD 15920

29 TYPE SP 9.5 WEARING COURSE MIXTURE (SPWEA340B) - 1.5" THICK SQ YD 47330

30 TYPE SP 9.5 WEARING COURSE MIXTURE (SPWEA340B) - 2" THICK SQ YD 19108

31 TYPE SP 12.5 NON WEARING COURSE MIXTURE (SPNWB330B) - 2" THICK SQ YD 36445

32 TYPE SP 12.5 NON WEARING COURSE MIXTURE (SPNWB330B) - 3" THICK SQ YD 3188

33 TYPE SP 9.5 WEARING COURSE MIXTURE (SPWEA240B) DRIVEWAYS SQ YD 158

34 BITUMINOUS MATERIAL FOR TACK COAT GAL 3508

35 4" PERF PE PIPE DRAIN W/SOCK LIN FT 500

36 IRRIGATION SYSTEM REPAIRS EACH 51

37 INSTALL 72" CATCH BASIN W/ 4' SUMP - 6'-10' BUILD EACH 1

38 GROUT CATCH BASIN OR MANHOLE EACH 2

39 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 30" PIPE EACH 1

40 STORM SEWER BAFFLE DEVICE - SKIMMER; 30" PIPE EACH 1

41 CONNECT TO EXISTING STORM-CORE DRILL EACH 10

42 INSTALL CASTING ASSEMBLY EACH 96

43 CASTING ASSEMBLY  (R-1642) EACH 4

44 CASTING ASSEMBLY  (R-3067 V) EACH 4

45 CASTING ASSEMBLY  (R-3250 A) EACH 1

46 ADJUST GATE VALVE BOX EACH 32

47 ADJUST CURB STOP BOX EACH 2

48 REPAIR / REPLACE GATE VALVE BOX EACH 5

2016-06 PROPOSAL FORM ADDENDUM #1
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NO. ITEM DESCRIPTION UNITS QTY UNIT COST AMOUNT

49 5" CONCRETE WALK SQ FT 355

50 CONCRETE CURB & GUTTER DESIGN B618 LIN FT 1604

51 PEDESTRIAN CURB RAMP WITH TRUNCATED DOMES EACH 1

52 CONCRETE CURB & GUTTER DESIGN B618 - HANDFORM LIN FT 710

53 CONCRETE CURB & GUTTER DESIGN SURMOUNTABLE - HANDFORM LIN FT 200

54 CONCRETE CURB & GUTTER DESIGN SURMOUNTABLE LIN FT 23344

55 6" CONCRETE DRIVEWAY PAVEMENT SQ YD 350

56 6" CONCRETE DRIVEWAY APRON WITH 6" CLASS 5 AGGREGATE BASE SQ YD 6904

57 6" CONCRETE DRIVEWAY APRON WITH 6" CLASS 5 AGGREGATE BASE (HE) SQ YD 100

58 LANDSCAPE RESTORATION EACH 31

59 TEMPORARY MAILBOX EACH 350

60 INSTALL BRICK/STONE PAVERS SQ FT 72

61 INSTALL ROADWAY SIGNAGE EACH 2

62 CROSSWALK MARKING - EPOXY SQ FT 1095

63 4" SOLID LINE WHITE - EPOXY LIN FT 6855

65 24" SOLID LINE YELLOW - EPOXY LIN FT 215

66 4" SOLID LINE YELLOW - EPOXY LIN FT 7495

67 4" BROKEN LINE WHITE - EPOXY LIN FT 2305

68 PAVT MSSG (LT ARROW) EPOXY EACH 11

69 PAVT MSSG (RT ARROW) EPOXY EACH 6

70 PAVT MSSG (THRU ARROW) EPOXY) EACH 1

71 PAVT MSSG (LT-THRU ARROW) EPOXY) EACH 3

72 HANDICAPED PAVT MARKING EPOXY EACH 2

73 TRAFFIC CONTROL LUMP SUM 1

74 8" FILTER LOG TYPE COMPOST BIOROLL LIN FT 200

75 INLET PROTECTION EACH 91

76 TOPSOIL BORROW CUBIC YD 2839

77 SODDING, TYPE LAWN W/ FERTILIZER SQ YD 17201

78 WATER FOR TURF ESTABLISHMENT 1,000 GAL 1050

79 PET CONTAINMENT SYSTEM REPAIRS EACH 16

TOTAL $
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NO. ITEM DESCRIPTION UNITS
PROJECT 

TOTAL

TIMBERWOOD 

PHASE 1

TIMBERWOOD 

PHASE 2

ARBOR LAKES 

MILL AND 

OVERLAY

JEFFERSON 

HIGHWAY MILL 

AND OVERLAY

 FIRE STATION #4 

PARKING LOT 

1 MOBILIZATION LUMP SUM 1 0.4 0.4 0.1 0.1 0.1

2 INCENTIVE PHASE 1 TIMBERWOOD/GLEASON ESTATES ONLY LUMP SUM 1 1

3 INCENTIVE PHASE 2 TIMBERWOOD/GLEASON ESTATES ONLY LUMP SUM 1 1

4 INCENTIVE BONUS FOR ARBOR LAKES PKWY, JEFFERSON HWY, FIRE STATION #4 LUMP SUM 1 0.5 0.5

5 COMMON LABORER HR 12 5 5 2

6 EQUIPMENT RENTAL HR 12 5 5 2

7 REMOVE CURB & GUTTER LIN FT 24948 8579 16169 200

8 REMOVE CONCRETE WALK SQ FT 355 355

9 REMOVE BITUMINOUS PAVEMENT SQ YD 39318 15093 21405 2820

10 REMOVE CONCRETE DRIVEWAY PAVEMENT SQ YD 2413 2138 275

11 REMOVE BITUMINOUS DRIVEWAY PAVEMENT SQ YD 745 223 522

12 REMOVE MANHOLE OR CATCH BASIN EACH 1 1

13 REMOVE CASTING ASSEMBLY EACH 9 3 6

14 SAWING CONCRETE PAVEMENT (FULL DEPTH) LIN FT 2335 200 1935 200

15 SAWING BITUMINOUS PAVEMENT (FULL DEPTH) LIN FT 4344 1090 2399 280 500 75

16 SALVAGE CASTING ASSEMBLY EACH 96 30 64 2

17 SALVAGE BRICK/STONE PAVERS SQ FT 72 72

18 SALVAGE STREET SIGN EACH 2 1 1

19 SALVAGE AND INSTALL MAILBOX AND SUPPORT EACH 157 24 133

20 COMMON EXCAVATION CUBIC YD 8134 2450 4178 1506

21 SUBGRADE EXCAVATION CUBIC YD 1365 354 711 300

22 SELECT GRANULAR BORROW CUBIC YD 500 100 300 100

23 GEOTEXTILE FABRIC TYPE V SQ YD 1000 1000

24 3" MINUS STABILIZATION AGGREGATE CUBIC YD 1365 354 711 300

25 STREET SWEEPER (WITH PICKUP BROOM) HR 85 25 25 15 15 5

26 AGGREGATE BASE, CLASS 5 OR CLASS 7 (CV) TON 15146 4669 7921 2556

27 MILL BITUMINOUS SURFACE (1.5") SQ YD 10885 1050 9835

28 MILL BITUMINOUS SURFACE (2") SQ YD 15920 15920

29 TYPE SP 9.5 WEARING COURSE MIXTURE (SPWEA340B) - 1.5" THICK SQ YD 47330 10434 27061 9835

30 TYPE SP 9.5 WEARING COURSE MIXTURE (SPWEA340B) - 2" THICK SQ YD 19108 15920 3188

31 TYPE SP 12.5 NON WEARING COURSE MIXTURE (SPNWB330B) - 2" THICK SQ YD 36445 9384 27061

32 TYPE SP 12.5 NON WEARING COURSE MIXTURE (SPNWB330B) - 3" THICK SQ YD 3188 3188

33 TYPE SP 9.5 WEARING COURSE MIXTURE (SPWEA240B) DRIVEWAYS SQ YD 158 40 118

34 BITUMINOUS MATERIAL FOR TACK COAT GAL 3508 521 1353 360 1115 159

35 4" PERF PE PIPE DRAIN W/SOCK LIN FT 500 200 300

36 IRRIGATION SYSTEM REPAIRS EACH 51 10 40 1

37 INSTALL 72" CATCH BASIN W/ 4' SUMP - 6'-10' BUILD EACH 1 1

38 GROUT CATCH BASIN OR MANHOLE EACH 2 1 1

39 STORM SEWER BAFFLE DEVICE - DISSIPATOR; 30" PIPE EACH 1 1

40 STORM SEWER BAFFLE DEVICE - SKIMMER; 30" PIPE EACH 1 1

41 CONNECT TO EXISTING STORM-CORE DRILL EACH 10 4 6

42 INSTALL CASTING ASSEMBLY EACH 96 30 64 2

43 CASTING ASSEMBLY  (R-1642) EACH 4 4

44 CASTING ASSEMBLY  (R-3067 V) EACH 4 3 1

45 CASTING ASSEMBLY  (R-3250 A) EACH 1 1

46 ADJUST GATE VALVE BOX EACH 32 10 22

47 ADJUST CURB STOP BOX EACH 2 1 1

48 REPAIR / REPLACE GATE VALVE BOX EACH 5 5

49 5" CONCRETE WALK SQ FT 355 355

50 CONCRETE CURB & GUTTER DESIGN B618 LIN FT 1604 454 1150

51 PEDESTRIAN CURB RAMP WITH TRUNCATED DOMES EACH 1 1

52 CONCRETE CURB & GUTTER DESIGN B618 - HANDFORM LIN FT 710 710

53 CONCRETE CURB & GUTTER DESIGN SURMOUNTABLE - HANDFORM LIN FT 200 100 100

54 CONCRETE CURB & GUTTER DESIGN SURMOUNTABLE LIN FT 23344 6650 16694

55 6" CONCRETE DRIVEWAY PAVEMENT SQ YD 350 100 250

56 6" CONCRETE DRIVEWAY APRON WITH 6" CLASS 5 AGGREGATE BASE SQ YD 6904 1350 5279 275

57 6" CONCRETE DRIVEWAY APRON WITH 6" CLASS 5 AGGREGATE BASE (HE) SQ YD 100 100

58 LANDSCAPE RESTORATION EACH 31 4 27

59 TEMPORARY MAILBOX EACH 350 177 173

60 INSTALL BRICK/STONE PAVERS SQ FT 72 72

61 INSTALL ROADWAY SIGNAGE EACH 2 1 1

62 CROSSWALK MARKING - EPOXY SQ FT 1095 775 320

63 4" SOLID LINE WHITE - EPOXY LIN FT 6855 305 6150 400

65 24" SOLID LINE YELLOW - EPOXY LIN FT 215 215

66 4" SOLID LINE YELLOW - EPOXY LIN FT 7495 695 6550 250

67 4" BROKEN LINE WHITE - EPOXY LIN FT 2305 2305

68 PAVT MSSG (LT ARROW) EPOXY EACH 11 3 8

69 PAVT MSSG (RT ARROW) EPOXY EACH 6 1 5

70 PAVT MSSG (THRU ARROW) EPOXY) EACH 1 1

71 PAVT MSSG (LT-THRU ARROW) EPOXY) EACH 3 3

72 HANDICAPED PAVT MARKING EPOXY EACH 2 2

73 TRAFFIC CONTROL LUMP SUM 1 0.2 0.2 0.3 0.2 0.1

74 8" FILTER LOG TYPE COMPOST BIOROLL LIN FT 200 100 100

75 INLET PROTECTION EACH 91 18 41 13 13 6

76 TOPSOIL BORROW CUBIC YD 2839 944 1895

77 SODDING, TYPE LAWN W/ FERTILIZER SQ YD 17201 5671 11373 157

78 WATER FOR TURF ESTABLISHMENT 1,000 GAL 1050 500 500 50

79 PET CONTAINMENT SYSTEM REPAIRS EACH 16 1 15

STATEMENT OF ESTIMATED QUANTITIES

2016-06 MAPLE GROVE NEIGHBORHOOD RECONSTRUCTION
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